

**INSTRUMENTATION LIMITED, KOTA**

**Details of contracts awarded during the month May' 2015**

S.No.	Tender No.	Item / Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last Date of receipt of tender	Nos. of tender recd	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract in Lakhs	Scheduled date of completion of supplies
1	IL/P-DDC/TPS/Parichha/141-B/HS/2014 dated 12.11.2014	Transportation laying, dressing and tagging of power/ control cables of C&I Electrical equipment from cable gallery to various C&I/Electrical field equipment/ System in boiler/turbine BOP area U#2 PTPP	Open	17.11.2014	2	16.12.2014	5	Three 1) M/s Industrial Engineering Enterprises 2) M/s RP Construction 3) Alok Power Control & Automation, Allahabad	Two 1) M/s BH Construction 2) Sagar Electricals	L2	IL/P-DDC/TPS/Parichha/141-B/HS/2015 dated 13.05.2015	M/s RP Construction, Jhansi	49.27	2 month
2	IL/P-DDC/TPS/Parichha/141-C/2014 dated 13.11.2014	Trans., Insta. of MAX-DNA DCS system and its asso. HMI's, BTC panels, Internal wiring, earthing pit for MAX-DNA DCS system, Engg. station control room, 2X40 KVA UPS system, Battery & SVS & assistance in commi. of MAX-DNA DCS/UPS system along with associated C&I field to MAX system in Unit No.2 (2X110 MW), PTPP, Parichha.	Open	21.11.2014	2	18.12.2014	6	Four 1) M/s Industrial Engineering Enterprises, Obra 2) M/s BH Construction, Obra 3) Power Electronics Corporation, Obra 4) M/s Alok Power Control & Automation, Allahabad 5) M/s Process Instrumentation Works.	One M/s Accuspeed Engg. Service India Ltd., Chennai	L1	IL/P-DDC/TPS/Parichha/141-C-1 to 3/HS/2015 dated 26.05.2015	M/s BH Construction, Obra	18.17	2 month
3	P/2/309017/40	Packing Wood	Open	10/4/2015	Two	25/04/2015	Eight	Seven	One	L1	IP/2/309017/40/0246 dt. 27/05/2015	M/s. Eastern Treat Wood Industries, Aluva	17.1	20/08/2015
4	IL/P-DDC/TPS/Parichha/141-D/HS/2014 dated 13.11.2014	Trans., Insta., Testing, Term. of field power/ Control cables & Assistance in commissioning of various Electrical System panels & other associated motorized actuators/ gate valves/ dampers, AC/ DC 6.6 KV/ 415 V auxiliaries/ equipments in U#2 (2X110 MW), PTPP	Open	21.11.2014	2	22.12.2014	4	Three 1) M/s Industrial Engineering Enterprises 2) M/s Power Electronics Corporation 3) Alok Power Control & Automation, Allahabad	One 1) M/s BH Construction	L1	IL/P-DDC/TPS/Parichha/141-D-1 to 5/HS/2015 dated 27.05.2015	M/s Industrial Engg. Enterprises, Obra	9.21	2 month
5	P/2/309017/40	Packing Wood	Open	10/4/2015	Two	25/04/2015	Eight	Seven	One	L1	IP/2/309017/40/0247 dt. 27/05/2015	M/s. Rajendra timber Works, Kottayam	5.7	20/08/2015
6	P/2/309017/40	Packing Wood	Open	10/4/2015	Two	25/04/2015	Eight	Seven	One	L1	IP/2/309017/40/0248 dt. 27/05/2015	M/s. Sallos Enterprises, Perumbavur	5.7	20/08/2015
7	ILP/AD2/ADF110/2015-16/TE-024	Supply of Proof Machined Rod Forgings	Open	23/04/2015	Single	5/5/2015	Three	Three	NIL	L1	ILP/AD2/JAY110/40/0020 Dt. 18.05.2015	M/s. Jayant Impex Pvt Ltd, Mumbai	5.31	10/6/2015